

Date: 03/10/2019

CORRIGENDUM-19


NAME OF WORK:- BAUXITE GRINDING PACKAGE AT NALCO DAMANJODI.

SUBJECT: COMMERCIAL ADDENDUM-XI to BID DOC. NO. : 6695-CMG-G00-CA-0009.

The Bid Submission End Date and Bid Opening date are being extended as detailed below:

Previous Bid Submission End Date	Revised Bid Submission End Date	Previous Bid Opening date	Revised Bid Opening date
30-Sept-2019 03:00 PM	15-Oct-2019 03:00 PM	03-Oct-2019 03:30 PM	18-Oct-2019 03:30 PM

All other terms & conditions of tender enquiry shall remain unchanged.



Organisation Chain :	National Aluminium Company Limited,NALCO Corporate Office Bhubaneswar Materials Department
Tender ID :	2018_NALCO_354832_1
Tender Ref No :	6695-CMG-G00-CA-0008
Tender Title :	Mud Settling, Washing and Associated Facilities Package
Corrigendum Type :	Date

Corrigendum:10

Corrigendum Title	Corrigendum Description	Published Date	Document Name	Doc Size(in KB)
Corrigendum 12	Extension of bid due date and bid opening date	09-Oct-2019 10:46 AM	Rev1_CA9_BDDExt.pdf	201.29

Critical Dates

Publish Date	27-Aug-2018 06:00 PM	Bid Opening Date	08-Nov-2019 03:30 PM
Document Download/Sale Start Date	27-Aug-2018 06:00 PM	Document Download/Sale End Date	04-Nov-2019 03:00 PM
Clarification Start Date	28-Aug-2018 10:00 AM	Clarification End Date	30-Sep-2019 04:00 PM
Bid Submission Start Date	05-Oct-2018 10:00 AM	Bid Submission End Date	04-Nov-2019 03:00 PM
Pre Bid Meeting Date	04-Oct-2018 11:00 AM		

Corrigendum:9

Corrigendum Title	Corrigendum Description	Published Date	Document Name	Doc Size(in KB)
Corrigendum 10	Extension of bid due date and bid opening date	09-Sep-2019 10:33 AM	CA8_BDDExt.pdf	201.25

Critical Dates

Publish Date	27-Aug-2018 06:00 PM	Bid Opening Date	09-Oct-2019 03:30 PM
Document Download/Sale Start Date	27-Aug-2018 06:00 PM	Document Download/Sale End Date	04-Oct-2019 03:00 PM
Clarification Start Date	28-Aug-2018 10:00 AM	Clarification End Date	30-Sep-2019 04:00 PM
Bid Submission Start Date	05-Oct-2018 10:00 AM	Bid Submission End Date	04-Oct-2019 03:00 PM
Pre Bid Meeting Date	04-Oct-2018 11:00 AM		

Corrigendum:8

Corrigendum Title	Corrigendum Description	Published Date	Document Name	Doc Size(in KB)
Corrigendum 8	Extension of bid submission end date and bid opening date	02-Aug-2019 03:31 PM	CA7_BDDExt .pdf	20.51

Critical Dates

Publish Date	27-Aug-2018 06:00 PM	Bid Opening Date	09-Sep-2019 03:30 PM
Document Download/Sale Start Date	27-Aug-2018 06:00 PM	Document Download/Sale End Date	04-Sep-2019 03:00 PM
Clarification Start Date	28-Aug-2018 10:00 AM	Clarification End Date	16-Aug-2019 04:00 PM
Bid Submission Start Date	05-Oct-2018 10:00 AM	Bid Submission End Date	04-Sep-2019 03:00 PM
Pre Bid Meeting Date	04-Oct-2018 11:00 AM		

Corrigendum:7

Corrigendum Title	Corrigendum Description	Published Date	Document Name	Doc Size(in KB)
Corrigendum 7	Due Date Extension	07-Jun-2019 01:15 PM	corrigendum7.pdf	6.31

Critical Dates

Publish Date	27-Aug-2018 06:00 PM	Bid Opening Date	09-Aug-2019 03:30 PM
Document Download/Sale Start Date	27-Aug-2018 06:00 PM	Document Download/Sale End Date	05-Aug-2019 03:00 PM
Clarification Start Date	28-Aug-2018 10:00 AM	Clarification End Date	24-Jul-2019 04:00 PM
Bid Submission Start Date	05-Oct-2018 10:00 AM	Bid Submission End Date	05-Aug-2019 03:00 PM
Pre Bid Meeting Date	04-Oct-2018 11:00 AM		

Corrigendum:6

Corrigendum Title	Corrigendum Description	Published Date	Document Name	Doc Size(in KB)
Corrigendum 6	Extension of bid due date and bid opening date	10-Apr-2019 05:46 PM	CA5_BDDExt_3.pdf	19.11

Critical Dates

Publish Date	27-Aug-2018 06:00 PM	Bid Opening Date	10-Jun-2019 03:30 PM
Document Download/Sale Start Date	27-Aug-2018 06:00 PM	Document Download/Sale End Date	06-Jun-2019 03:00 PM
Clarification Start Date	28-Aug-2018 10:00 AM	Clarification End Date	24-May-2019 04:00 PM
Bid Submission Start Date	05-Oct-2018 10:00 AM	Bid Submission End Date	06-Jun-2019 03:00 PM
Pre Bid Meeting Date	04-Oct-2018 11:00 AM		

Corrigendum:5

Corrigendum Title	Corrigendum Description	Published Date	Document Name	Doc Size(in KB)
Corrigendum 5	Extension of bid due date and bid opening date	23-Jan-2019 06:27 PM	CommlAdd_IV.pdf	47.98

Critical Dates

Publish Date	27-Aug-2018 06:00 PM	Bid Opening Date	11-Apr-2019 03:30 PM
Document Download/Sale Start Date	27-Aug-2018 06:00 PM	Document Download/Sale End Date	08-Apr-2019 03:00 PM
Clarification Start Date	28-Aug-2018 10:00 AM	Clarification End Date	28-Feb-2019 09:00 AM
Bid Submission Start Date	05-Oct-2018 10:00 AM	Bid Submission End Date	08-Apr-2019 03:00 PM
Pre Bid Meeting Date	04-Oct-2018 11:00 AM		

Corrigendum:4

Corrigendum Title	Corrigendum Description	Published Date	Document Name	Doc Size(in KB)
Corrigendum 3A	Extension of bid due date and bid opening date	08-Oct-2018 11:36 AM	Mud Settling, Washing Package - Addendum 3 BOD 25 Jan.pdf	20.48

Critical Dates

Publish Date	27-Aug-2018 06:00 PM	Bid Opening Date	25-Jan-2019 03:30 PM
Document Download/Sale Start Date	27-Aug-2018 06:00 PM	Document Download/Sale End Date	24-Jan-2019 03:00 PM
Clarification Start Date	28-Aug-2018 10:00 AM	Clarification End Date	07-Dec-2018 09:00 AM
Bid Submission Start Date	05-Oct-2018 10:00 AM	Bid Submission End Date	24-Jan-2019 03:00 PM
Pre Bid Meeting Date	04-Oct-2018 11:00 AM		

Corrigendum:3

Corrigendum Title	Corrigendum Description	Published Date	Document Name	Doc Size(in KB)
Corrigendum 3	Extension of Bid due date and Bid opening date	08-Oct-2018 11:28 AM	Mud Settling, Washing Package - Addendum 3 BOD 25 Jan.pdf	20.48

Critical Dates

Publish Date	27-Aug-2018 06:00 PM	Bid Opening Date	05-Jan-2019 03:30 PM
Document Download/Sale Start Date	27-Aug-2018 06:00 PM	Document Download/Sale End Date	05-Jan-2019 03:00 PM
Clarification Start Date	28-Aug-2018 10:00 AM	Clarification End Date	10-Sep-2018 09:00 AM
Bid Submission Start Date	05-Oct-2018 10:00 AM	Bid Submission End Date	05-Jan-2019 03:00 PM
Pre Bid Meeting Date	04-Oct-2018 11:00 AM		

Corrigendum:2

Corrigendum Title	Corrigendum Description	Published Date	Document Name	Doc Size(in KB)
Corrigendum 2	Extension of prebid meeting date	24-Sep-2018 03:21 PM	Comm1 Addendum 11.pdf	25.68

Critical Dates

Publish Date	27-Aug-2018 06:00 PM	Bid Opening Date	08-Oct-2018 03:30 PM
Document Download/Sale Start Date	27-Aug-2018 06:00 PM	Document Download/Sale End Date	08-Oct-2018 03:00 PM
Clarification Start Date	28-Aug-2018 10:00 AM	Clarification End Date	10-Sep-2018 09:00 AM
Bid Submission Start Date	05-Oct-2018 10:00 AM	Bid Submission End Date	08-Oct-2018 03:00 PM
Pre Bid Meeting Date	04-Oct-2018 11:00 AM		

Corrigendum:1

Corrigendum Title	Corrigendum Description	Published Date	Document Name	Doc Size(in KB)
Corrigendum 1	Extension of Pre bid meeting date	14-Sep-2018 11:26 AM	Comm1 Addn 1.pdf	25.69

Critical Dates

Publish Date	27-Aug-2018 06:00 PM	Bid Opening Date	08-Oct-2018 03:30 PM
Document Download/Sale Start Date	27-Aug-2018 06:00 PM	Document Download/Sale End Date	08-Oct-2018 03:00 PM
Clarification Start Date	28-Aug-2018 10:00 AM	Clarification End Date	10-Sep-2018 09:00 AM
Bid Submission Start Date	26-Sep-2018 10:00 AM	Bid Submission End Date	08-Oct-2018 03:00 PM
Pre Bid Meeting Date	25-Sep-2018 11:00 AM		

Details Before Corrigendum**Critical Dates**

Publish Date	27-Aug-2018 06:00 PM	Bid Opening Date	08-Oct-2018 03:30 PM
Document Download/Sale Start Date	27-Aug-2018 06:00 PM	Document Download/Sale End Date	08-Oct-2018 03:00 PM
Clarification Start Date	28-Aug-2018 10:00 AM	Clarification End Date	10-Sep-2018 09:00 AM
Bid Submission Start Date	20-Sep-2018 10:00 AM	Bid Submission End Date	08-Oct-2018 03:00 PM
Pre Bid Meeting Date	17-Sep-2018 11:00 AM		



Tender Information Details

Tender No.	: 6695-CMG-G00-CA-0008
Tender Title	: Mud Settling, Washing and Associated Facilities Pa
Department	: Materials
Tender Type	: Global
Category	: Others
Cost of Tender Document By Hand (in INR)	: 0
Cost of Tender Document By Post (in INR)	: 0
Cost of Tender Document By Download (in INR)	: 0
Sale of Tender Paper From	: 04-Sep-2019
Sale of Tender Paper To	: 04-Nov-2019
Date of Submission	: 04-Nov-2019
Time Of Submission (in IST)	: 03:00 PM
Date of Opening	: 08-Nov-2019
Time of Opening (in IST)	: 03:30 PM
EMD Amount (in INR)	: 15800000
Contact Period	: 547
Estimated Cost (in INR) (Not available for NIT Print/Visitor)	: 0
Site Location	: DAMANJODI, ODISHA
Tender Description	: Mud Settling, Washing and Associated Facilities Package

Tender Upload File :

SL.No.	Uploaded File Name	Uploaded On
1	NIT.pdf	27-Aug-2018
2	Index_for_LSTK3_Mud_Washing.pdf	27-Aug-2018
3	Additional Information.pdf	27-Aug-2018

Corrigendum Upload File :

SL.No.	Upload File Name	Uploaded On
1	Comml Addn I.pdf	14-Sep-2018
2	Comml Addendum II.pdf	24-Sep-2018
3	Mud Settling, Washing Package - Addendum 3 BOD 25 Jan.pdf	08-Oct-2018
4	CommlAdd_IV.pdf	25-Jan-2019
5	CA5_BDDEExt_3.pdf	10-Apr-2019
6	corrigendum7.pdf	02-Aug-2019
7	CA7_BDDEExt .pdf	02-Aug-2019
8	TechAddendum_03_MudSettling.pdf	07-Aug-2019
9	CA8_BDDEExt.pdf	09-Sep-2019
10	TechAddendum4.zip	16-Sep-2019
11	Rev1_CA9_BDDEExt.pdf	09-Oct-2019